

ADDENDUM

Location: 1108 Portsmouth Blvd.

Issued April 22, 2024

Emergency Home Repair Quote Packet Revisions

Acknowledge receipt of this addendum by signing and submitting the last page with your bid.

The Quote Packet previously issued has been replaced with the attached document to include changes to scope of work as summarized below.

Bids deadline has been <u>extended to Thursday, May 2nd, 2024, at 3:00 p.m.</u> at the SRHA office of Community Development Department.

WHEN SUBMITTING YOUR QUOTES USE THE ATTACHED QUOTE DOCUMENT NAMED: Quote Packet Revised 4-22-2024 SRHA

This Addendum supersedes all previous Drawings, Specifications and instructions pertaining to the original scope of work for the location listed above.

Acknowledge receipt of this addendum by signing and submitting with your bid.

The following changes have been made to the Work Write-Up/Specifications/Plans for the above referenced project and have been replaced with the attached "Scope of Work".

INCLUDE THE ATTACHED AMENDMENT TO THE ORIGINAL SCOPE OF WORK WHEN SUBMITTING YOUR QUOTES/PROPOSALS.

02. **EXTERIOR:**

c. Garage	Door	
\$	_ Install 7' by 9' aluminum door withou	t glass
\$	_ Install dryer vent cover (\$20 allowance)	
Remove – Install 7' by 9' aluminum door with glass		
03. <u>INTERIO</u>	<u>DR</u> :	
a. Kitchen C	Ceiling	
\$	Remove kitchen fan, reinstall upon c	completion of ceiling repairs.
Remove: Crown molding to match existing paint color; Crown molding to be painted white.		
c. Bathroom		
\$plastic wall pa	_ Apply moisture barrier paint to entire vanels (Sherwin Williams recommended	wall area, use oil base paint to adhere to
\$	Patch hole around showerhead and s	ecure flange ring to wall area.
\$	_Using silicone adhere flange ring on to	ub faucet to wall.
\$	Remove ceiling light and replace with fan light (\$55 fan allowance).	
\$	Apply caulk around the entire ceiling a	area.
Remove: ADA toilet		
Acknowledge	receipt of this addendum by signing ar	nd submitting with your bid.
Contractor Name		Date